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Minutes of the pre-bid meeting held in MRVC Conference Room on 12.03.2019 at 11.30 Hrs 
in connection with following work  of Virar - Dahanu double line corridor project. 

 

Project: Mumbai Urban Transport Project –III 

Contract title: 

Construction of Major bridges, Minor Bridges, ROB, Drains, Retaining wall, Boundary wall and 
Earthwork between Km. 59.50 to Km. 124.50 between Virar station (Including) & Dahanu Road  Station 
(Including) excluding Section between Km. 68.00 to  Km. 75.00  for the Quadrupling of Railway Track 
between Virar - Dahanu Road under MUTP-III:.  

RFB No: MRVC/W/101 dated  28th February 2019 

Members present: 

Agencies participated: 

SN Name of the 
Representatives 

Name of the Agency Contact Details 

1 Gammon Engineers & 
Contractors Pvt. Ltd. 
Mumbai 

Shri Dinesh Kumar 
Bedi 

dinesh.bedi@gammonengineers.com  
Mob. 9821499393 /022-61114000 

2 J.M. Mahtre Infra Pvt. Ltd. 
Panvel 

Shri Somnath Sutar somnath.jmmipl@gmail.com 
Mob. 7506458619 

3 ITD Cementation India 
Ltd. Mumbai 

Shri Hemant Prabhu hemant.prabhu@itdcem.co.in 
9869130826 / 022-67680600 

4 Thakur Infra Pvt. Ltd. 
Panvel 

Shri M.P. Tyagi mpt2865@gmail.com 
Mob. 9769409032 

5 Saidutt Real Infra Pvt. Ltd. 
Virar 

Shri Milind Masekar milindmasdekar@ yahoo.com 
Mob. 9960698398 

6 Niraj Cement Structurals 
Ltd. Mumbai 

Shri Gulshan V. Chopra gulshan@niraj.co.in 
Mob. 9820693839 / 022-6602 7100 

7 S.N. Naik & Bros., Panvel Shri Udit K. Naik naikudit@gmail.com 
Mob., 9833393330 / 8976888889 

 

MRVC Officers 

SN Name of the Officer  Designation 
1. Shri Vijay Nathawat DP 
2. Shri Harish Gupta  CSTE 
3. Shri Vivek Gupta CE 
4. Shri Kanhaiya Jha CPM-I 
5. Shri Sunil Maske CPM-II 
6. Shri Vivek Dixit   CSTE 
7. Shri Mukesh Kumar Dy. CPM-I 
8. Shri D.K.Choudhari Dy. CE(HQ) 
9. Shri A.V. Kulkarni Dy. CPM-IV 
10. Shri N.V. Joseph Dy. CSTE-I 
11. Shri S.J. Chauhan Dy. CSTE-II 
12. Shri K.L. Meena Dy. CE 
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1. At the outset Shri Vivek Kumar Gupta, Chief Engineer welcome all the participant. He 
further stated that provisions related to development of domestic industries has been 
added to the tender document. Therefore, all bidders shall ensure to certify the local 
content to be used in the works as required by the tender document.    
 

2. The scope of the work and proposed alignment was explained in brief by MRVC officials. 
It was stated that scope of the work, terms & conditions etc. has been described in detail 
in RFB document. Bidders can ask quarries by e-mail up to 28th March 2019. 
  

3. No query was received from any bidder or participants.  

 

 

*** 
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MUMBAI RAILWAY VIKAS CORPORATION LTD. 

ADDENDUM/CORRIGENDUM NO. 1 Date 03-04-2019 

RFB No. MRVC/W/101 Date: 28/02/2019  

Name of the Work Construction of Major bridges, Minor Bridges, ROB, Drains, Retaining wall, Boundary wall and 
Earthwork between Km. 59.50 to Km. 124.50 between Virar station (Including) & Dahanu Road 
Station (Including) excluding Section between Km. 68.00 to Km. 75.00 for the Quadrupling of 
Railway Track between Virar - Dahanu Road under MUTP-III. 

The following changes are to be incorporated at the appropriate places in the Bid Document: 

1. Section I- Instruction to Bidders (ITB) 

S. 
No. 

Page 
No. 

Clause No. Existing Amended 

1. 18 17.3 

Deleted. If a margin of preference applies as specified in 
accordance with ITB 33.1, domestic Bidders, 
individually or in joint ventures, applying for 
eligibility for domestic preference shall supply all 
information required to satisfy the criteria for 
eligibility specified in accordance with ITB 33.1. 

2. 42 38.1 A margin of preference for  domestic 
bidder shall not apply. 

Domestic Purchase preference as mentioned in 
BDS shall be applicable 

2. Section II - Bid Data Sheet (BDS)  

S. 
No. 

Page 
No. 

Clause No. Existing Amended 

1  ITB 17.3 Not Applicable Delete this row from BDS 
2 57 

after 
New Para 
ITB 38.1 

added 

- For the purpose of Development of Domestic Industries, Domestic 
Purchase Preference of 20 per cent shall be allowed as follows:  
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

ITB 
37.1 

There has to be a local content of minimum of 50 per cent. To assess 
purchase preference, the following definition and value shall apply: 

 
Local Content: Means the amount of value added in India which shall 
be the total value of the items procured (Excluding net domestic indirect 
taxes) minus the value of imported content in the item (including all 
customs duties) as a proportion of the total value, in percent. The 
minimum local content shall be 50%. 

 
Local Supplier: Means a supplier or Service provider whose product 
or service offered for procurement meets the minimum local contents 
as prescribed above. If the local content of a tender submitted by a 
foreign registered firm/supplier amounts to greater than the 50% 
minimum Local Content, then the foreign tenderer will also qualify 
within the meaning of Local Supplier.  

 
‘L1’: Means the lowest tender which offers the lowest evaluated cost 
as adjudged in the evaluation process as per the tender or other 
procurement solicitation.   

 
Margin of Purchase Preference: Means the maximum extent to 
which the price quoted by a local supplier may be above the ‘L1’ 
for the purpose of purchase preference. The margin of purchaser 
preference shall be 20%. 
 

The local suppliers (meeting the requirement of Local Supplier 
defined above) are required to make a Declaration of Local 
contents as follows: 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

 
(i) The Local Supplier shall be required to provide a certificate from 

the statutory auditor or cost auditor of the company (in the case 
of companies) or from a practicing cost accountant or practicing 
chartered accountant (in respect of suppliers other than 
companies) giving the percentage of local content.  

(ii) The Bidder is also required to indicate local content % in bidding 
form of Local Content available in Section 4: Bidding Forms.  

(iii) After opening of financial bid, for a bidder who has declared that 
his local content is 50% and above as per (i) above, his total local 
content shall be calculated as per bidding form as (ii) above by 
taking quoted values of individual schedule and it should meet 
the minimum local content as % of overall value to qualify as 
local supplier i.e. 50% of total quoted tender value.  
 

Procedure for application of Purchase Preference is detailed in 
Section III – Evaluation and Qualification Criteria (ii) Financial 
Part 

3 57 ITB 51.1 The procedures for making a 
Procurement-related Complaint 
are detailed in the AIIB’s  
“INTERIM OPERATIONAL 
DIRECTIVE ON Procurement 
Instructions for Recipients 
(Annex IV).” If a Bidder wishes 
to make a Procurement-related  
Complaint, the Bidder shall 
submit its complaint following 
these procedures, In Writing 
(by the quickest means 
available, such as by email or 
fax), to: 

For the attention: Shri S. N. 
Maske 

Any complaint(s) related to procurement may be addressed to the 
designated official below. All procurement related complaints shall be 
addressed as per the Complaint handling mechanism of MRVC available 
at 
https://mrvc.indianrailways.gov.in/mrvc_complaint.jsp?lang=0&id=0,294. 

For the attention :Shri S. N. Maske 

Title/position: Chief Project Manager - II  

Employer: Mumbai Railway Vikas Corporation Ltd.  

Email address: cpmii@mrvc.gov.in  

Fax number: 91-22-22096972 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

Title/position: Chief Project 
Manager - II  

Employer: Mumbai Railway 
Vikas Corporation Ltd.  

Email address: 
cpmii@mrvc.gov.in  

Fax number: 91-22-
22096972 

In summary, a Procurement-
related Complaint may 
challenge any of the following: 

1. the terms of the Bidding 
Documents; and  

2. the Employer’s decision 
to award the contract. 

Any tenderer found submitting false or misleading information will be 
dealt with in accordance with Appendix B,  paragraph 1.3/1.4 of the tender 
documents. 

 

AIIB shall monitored such complaints as per Annexure IV of Interim 
Operational Directives on Procurement Instructions for recipient. 

3. Section III - Evaluation and Qualification Criteria (EQC) 
S. 

No. 
Page 
No. 

Clause No. Existing Amended 

1 79 1.5 
Contractor’s 
Representative 
and Key 
Personnel 

 

Item No. 3 of 
table; 

Civil Engineer 
PSC Work- 3 
Nos. 
 

Relevant academic 
qualifications 
Degree/ Diploma in 
Civil/Mechanical 
Engineering  
 

Minimum years of 
relevant work experience 

10 Years  in fabrication of  
structural Steel bridges 

Relevant academic qualifications 
Degree/ Diploma in Civil 
Engineering  
 

 
Minimum years of relevant work experience 

10 Years in Prestressed Concrete Works of bridges. 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

2 80 1.6 Equipment - a. Sr. No. of equipment in table corrected. 
 

b. Following additional equipment added.  
 

1 Underground Cable Detector/ 
Locator 

1 No 

2 Nuclear Moisture Density Gauges  1 No 

3 Slope Compactor Vibratory Roller T-
80 (Double Drum) Rope Start 

1 No 

4 Slope Vibratory Compactor With 
1000 Kg Drum Weight 

1 No 

 

3 81 2.1 Margin of 
Preference 

Not Applicable 2.1 Margin of preference shall apply as follows: 
 
Purchase preference shall be given to local suppliers in the 
manner specified hereunder: 

 
i. Among all qualified bids, the lowest bid will be termed 

as L1. If L1 is from a local supplier, the contract will be 
awarded to L1. 

ii.  If L1 is not from a local supplier, the lowest bidder 
among the local suppliers, will be invited to match the 
L1 price subject to local supplier’s quoted price falling 
within the margin of purchase preference, and the 
contract shall be awarded to such local supplier subject 
to matching the L1 price. 

iii. In case such lowest eligible local supplier fails to match 
the L1 price, the local supplier with the next higher bid 
within the margin of purchase preference shall be 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

invited to match the L1 price and so on and contract 
shall be awarded accordingly. In case none of the local 
suppliers within the margin of purchase preference 
matches the L1 price, then the contract may be awarded 
to the L1 bidder. 

 
Information submitted by the bidder in the Local content form 
i.e. Form FIN – 3.5 shall be used as the basis to qualify local 
content requirement.   
 

 

4. Section IV – Bidding Forms 

S. 
No. 

Page 
No. 

Clause No. Existing Amended 

1 85 
Letter of Bid 
– Technical 
Part: 

  

(a) 86 (l) Fraud and Corruption: We hereby certify 
that we have taken steps to ensure that no 
person acting for us or on our behalf engages 
in any type of Fraud and Corruption; and 

Prohibited Practices: We hereby certify 
that we have taken steps to ensure that no 
person acting for us or on our behalf 
engages in any type of Prohibited 
Practices; and 

(b) 86 (m) We also undertake that, in competing for (and, 
if the award is made to us, in executing) the 
above contract, we will strictly observe the laws 
against fraud and corruption in force in India 

We also undertake that, in competing for 
(and, if the award is made to us, in 
executing) the above contract, we will 
strictly observe the laws against prohibited 
practices in force in India on date namely 
“Prevention of Corruption Act 1988”. 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

on date namely “Prevention of Corruption Act 
1988”. 

(c) 87 (o) 

New sub 
clause added 

- o)  We declare that our product  and/or 
services offered for this tender meets 
/does not meet #  (#choose one option) 
the minimum prescribed local contents 
and requirement of Local Supplier as 
per policy of development of Domestic 
industry mentioned in BDS clause 38.1 
and a certificate to that effect has been 
attached as per para (i) of the said 
clause. 

 
2 121 Add new 

Form  FIN 
3.5 

 FORM FIN 3.5: Form of Local Content  
 

II Appendix to Financial Part – Bill of Quantities  

a. Modification in the existing Item 
S. 

No. 
Page 
No. 

Clause No. Existing Amended 

1 154 Item No. 
10(b) 

Quantity of the item 80,000.00 cum Quantity of the Item 75,075.00 cum 

2 158 Item No. 13 
Schedule A 

Providing design mixed M-45 grade cement 
concrete  produced from microprocessor 
controlled batching and mixing plant, with 
Maximum aggregate size(MAS) of  20mm 
graded stone aggregates for precast post 
tensioned Prestressed Concrete Girders,  

Providing design mixed M-45 grade cement 
concrete  produced from microprocessor 
controlled batching and mixing plant, with 
Maximum aggregate size(MAS) of  20mm 
graded stone aggregates for precast post 
tensioned Prestressed Concrete Girders,  
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

precast post tensioned Prestressed concrete 
slabs(casting in yard)  and Cast in situ Voided 
PSC Slab & launching of girders/slabs with all 
contractors labour, material, tools and plants 
including all lead and lift etc. complete as per 
technical specification. 
 
(Minimum Ordinary Portland cement & Micro 
Silica content per cum of concrete shall be 
440kg per cum & 30 kg per cum respectively. 
Maximum W/C ratio 0.35) 

 
The rate of the item is inclusive of 

1. Providing HDPE pipes for future HTS 
strand if any.  

2. Platform, formwork, shuttering, 
centering, scaffolding and supporting 
system for concreting 

3. mixing, vibrating, compaction and 
curing of the concrete 

4. Chemical compound such as super 
plasticizer, retarder, silica fumes etc.  

5. Necessary transportation, handling, 
lifting, lowering, sliding, aligning, 
leveling erecting and launching of 
Girders to its final position from casting 
yard. 

6. Embedding of arrangement for fixing of 
bearings, if any. 

7. Cost of all materials, cement, labour, 
plants & machinery etc. complete.  

precast post tensioned Prestressed concrete 
slabs(casting in yard) , Cast in situ Voided 
PSC Slab and Cast in situ PSC Box 
Girders & launching of girders/slabs with 
all contractors labour, material, tools and 
plants including all lead and lift etc. 
complete as per technical specification. 
 
(Minimum Ordinary Portland cement & 
Micro Silica content per cum of concrete 
shall be 440kg per cum & 30 kg per cum 
respectively. Maximum W/C ratio 0.35) 

 
The rate of the item is inclusive of 

1. Providing HDPE pipes for future 
HTS strand if any.  

2. Platform, formwork, shuttering, 
centering, scaffolding and 
supporting system for concreting 

3. mixing, vibrating, compaction and 
curing of the concrete 

4. Chemical compound such as super 
plasticizer, retarder, silica fumes etc.  

5. Necessary transportation, handling, 
lifting, lowering, sliding, aligning, 
leveling erecting and launching of 
Girders to its final position from 
casting yard. 

6. Embedding of arrangement for 
fixing of bearings, if any. 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

8. all lead and lifts. 

 

 

Notes:-  
 

1. Ready Mixed concrete produced from 
approved microprocessor controlled 
automatic concrete mixing & batching 
plant shall only be used. Extra payment 
for using Ready Mixed Concrete will be 
made under relevant item of this 
schedule. 

2. No construction joint or cold joint will 
be permitted. 

3. Only Reinforcement steel & HTS wire 
will be paid separately. 

4. 75% payment of this item including 
reinforcement steel and HTS strand 
used for each girder will be released 
after casting and first stage prestressing 
of girder at casting bed. Balance 
payment will be released only after 
launching of girder at its final position 
and casting of diaphragm of girder. 

5. PSC girders shall be casted in casting 
yard only. No cast in situ of girder will 
be allowed. 

7. Cost of all materials, cement, labour, 
plants & machinery etc. complete.  

8. all lead and lifts. 

Notes:-  
 

1. Ready Mixed concrete produced 
from approved microprocessor 
controlled automatic concrete 
mixing & batching plant shall only 
be used. Extra payment for using 
Ready Mixed Concrete will be made 
under relevant item of this schedule. 

2. No construction joint or cold joint 
will be permitted. 

3. Only Reinforcement steel & HTS 
wire will be paid separately. 

4. 75% payment of this item including 
reinforcement steel and HTS strand 
used for each girder will be released 
after casting and first stage 
prestressing of girder at casting bed. 
Balance payment will be released 
only after launching of girder at its 
final position and casting of 
diaphragm of girder. 

5. PSC girders shall be casted in 
casting yard only. No cast in situ of 
girder will be allowed. 

6. PSC Box Girder and PSC voided 
slab shall be cast in situ. Rate is 
inclusive of staging required for 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

cast in situ including preparation 
of base for staging in river bed.  

7. PSC Box shall be cast in one pour, 
no construction joint shall be 
permitted. 

3 187 Note No. 1 of 
Existing Item 
No. 54 
modified 

Note 1 of Item No. 54 of Schedule A 

1) As no single naturally available material 
is suitable for blanketing, blending of 
different type of mechanically produced 
crushed material are required. Blending 
of material shall be done with  either   
a) Drum type blenders or by  
b) Pug mill type blenders as specified in 
IRS-GE-2. 

Note 1 of Item No. 54 of Schedule A 

1) Blanketing material shall be 
prepared by blending of different 
type of mechanically produced 
crushed material. Blending of 
material shall be done with  either   
a) Drum type blenders or by  
b) Pug mill type blenders as 
specified in IRS-GE-2. 

4  Bill of 
Quantities 
Schedule A 

Description, 
and quantity 
of item no. 
107 is 
modified  

107. Providing and laying design mix cement 
concrete in roads, having a cube strength 
of M-30 using cement, coarse sand and 
graded stone aggregate of 40mm nominal 
size as per approved design. Mechanically 
vibrated, steel form work, curing, 
providing and filling construction & 
dummy joints with approved joint filler 
(conforming to grade B of IS: 
1834).Rounding of the edges, making and 
filling 

Quantity: 100 

107. Excavation for foundations & trenches 
by Manual means in all types of soils, 
boulders, WBM roads, including rock 
not requiring blasting including 
dewatering by manual or mechanical 
means etc. as per specifications with 
all contractor's own machinery and 
equipments, crossing of track, shoring, 
strutting, timbering and buttressing 
with sand /clay bags and all such 
measures necessary to retain in 
position the sides of the foundation pit 
and including backfilling, rolling the 
excavated material with watering, 
ramming, levelling the site and 
disposing off the surplus/unusable 
earth to low lying area within railway 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

boundary with lead & all lifts as per 
directions of Engineer. 

 
Quantity: 10000 
 

5 230 
and 
235 

Change in Sr. 
No. of Item 

Item No. 127 & 128 of Schedule A Item No. 129 & 130 of Schedule A 

6 235 Note of 
Existing Item 
No. 128 
modified 

Note 1 of Item No. 128 of Schedule A 

1. Rate for this item is to be quoted as 
percentage of total cost of Schedule A 
Civil Work. For example, total cost of the 
civil work under Schedule A is Rs. 100 
Million and rate quoted by the tenderer is 
1% then total payment under this item will 
be Rs 1 Million. Payment against this item 
will be made at quoted percentage of value 
of work done & billed in each Interim 
payment Certificate/on account Bill. 

 

Note 1 of Item No. 130 of Schedule A 

1. Rate for this item is to be quoted as 
percentage of total cost of Schedule A 
Civil Work (Sum of Amount of all 
items from Item no. 1 to 130 of 
Schedule A). For example, total cost of 
the civil work under Schedule A is Rs. 
100 Million and rate quoted by the 
tenderer is 1% then total payment under 
this item will be Rs 1 Million. Payment 
against this item will be made at quoted 
percentage of value of work done & 
billed in each Interim payment 
Certificate/on account Bill. 

 
7 229 Bill of 

Quantities 

Schedule A 

New Item added in Schedule A after item no. 
126. 

127. Providing including casting, 
supplying and installation of Pre-
cast cement concrete blocks of size 
25X25 X20cm. or of required size as 
directed by the Engineer for 
protective works at bridges & banks, 
like toe wall, flooring ,etc.  using 
1:2:4 concrete mix with 20mm 
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S. 
No. 

Page 
No. 

Clause No. Existing Amended 

aggregate size with all contractor’s 
shuttering, leading to bridge site 
from casting depot, including 
earthwork, providing gravel 
backing, laying with Contractor's 
labour pointing with 1:3 mix and as 
directed by Engineer-in-charge 
(Rate is inclusive of all labour and 
materials including cement  by 
Contractor with all lead and lift).         
Note: 
i)  Payment for gravel backing will 
be paid under  relevant item. 
ii)   60% Payment shall be made 
after casting of pre-cast concrete 
slabs. The balance 40% will be made 
on completion of laying and 
finishing          

        (Filter media to be paid separately 
under the relevant item) 
 

8  Bill of 
Quantities 

Schedule A 

New Item added in Schedule A  128. Turfing / planting with planted doob 
grass, including all lead and lift, and 
watering as required until properly 
rooted, with.  

Note - Initially payment of only 40% will be 
made. Balance 60% will be paid as under if 
the turfing is properly rooted: 
1. After 1st monsoon - 20% 
2. After one Year - 20% 
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3.After handing over of section to 
railways/another agency - 20% 
 

9 240 Bill of 
Quantities 

Schedule B 

Sr. No. 13, Description 4 core 240 sq.mm Al 
cable, Item Code C.C.2.i,  

Sr. No. 13, Description 4 core 240 sq.mm Al 
cable, Item Code B.C.2.i,  

10 240 Bill of 
Quantities 

Schedule B 

Sr. No. 13.1, Description  i) Supply, Item Code 
C.C.2.i.a, Quantity 2.00, Unit Nos.. 

Sr. No. 13.1, Description  i) Supply, Item 
Code B.C.2.i.a, Quantity 2.00, Unit Nos.. 

11 241 Bill of 
Quantities 

Schedule B 

Sr. No. 20.2, Description ii) Erection, Item 
Code B.C.3.ii, Quantity 14.00, Unit Nos. 

Sr. No. 20.2, Description ii) Erection, Item 
Code B.C.3.iii.b, Quantity 14.00, Unit Nos. 

12 254 Bill of 
Quantities 

Schedule B 

Sr. No. 72.1, Description  i) Supply, Item Code 
B.K.10a, Quantity 112.00, Unit MT. 

Sr. No. 72.1, Description  i) Supply, Item 
Code B.K.1.a, Quantity 112.00, Unit MT.. 

13 255 Bill of 
Quantities 

Schedule B 

Sr. No. 78.1, Description i) Supply, Item Code 
B.K.6.i, Quantity 110.00, Unit Set. 

Sr. No. 78.1, Description i) Supply, Item 
Code B.K.6.i.a, Quantity 110.00, Unit Set. 

14 255 Bill of 
Quantities 

Schedule B 

Sr. No. 78.2, Description ii) Erection, Item 
Code B.K.6.i, Quantity 110.00, Unit Set. 

Sr. No. 78.2, Description ii) Erection, Item 
Code B.K.6.i.b, Quantity 110.00, Unit Set. 

15 257 Bill of 
Quantities 

Schedule B 

Sr. No. 88.2, Description ii) Erection, Item 
Code B.K.13.i, Quantity 4.40, Unit Km. 

Sr. No. 88.2, Description ii) Erection, Item 
Code B.K.13.i.b, Quantity 4.40, Unit Km. 

16 258 Bill of 
Quantities 

Schedule B 

Sr. No. 90.2, Description ii) Erection, Item 
Code B.K.13.ii.b, Quantity 9.20, Unit Km. 

Sr. No. 90.2, Description ii) Erection, Item 
Code B.K.13.iii.b, Quantity 9.20, Unit Km. 
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17 261 Bill of 
Quantities 

Schedule B 

Sr. No. 104, Description 32A 4P MCB 
breaking capacity 10kA as incomer and 12 
Nos. 6-32 A SPN C-Curve 10 kA breaking 
capacity 10kA MCB as outgoing in 12 way 
SPN DB 

Sr. No. 104, Description Supply, multiple 
loading/ unloading, storing, installation, 
fixing, testing & commissioning of 63A- 
100A 4P 16 kA breaking capacity MCCB 
in enclosure with rotary handle  including 
all accessories/ GI nut, bolt, hardware, 
material/painted MS angle, channel/ 
bracket, HD PVC/ Flexible pipe, etc. 
required for fixing/ installation the cost of 
which is included in the item 
 

18 261 Bill of 
Quantities 

Schedule B 

Sr. No. 104.1, Description i) Supply, Item 
Code B.K.23a, Quantity 8.00, Unit Nos. 

Sr. No. 104.1, Description i) Supply, Item 
Code B.K.23a, Quantity 12.00, Unit Nos. 

19 261 Bill of 
Quantities 

Schedule B 

Sr. No. 104.1, Description ii) Erection, Item 
Code B.K.23b, Quantity 8.00, Unit Nos. 

Sr. No. 104.1, Description ii) Erection, Item 
Code B.K.23b, Quantity 12.00, Unit Nos. 

20 261 Schedule B 

Payment 
terms for 
Electrical 
Works New 
Added 

 New note points added at the bottom of page 
no. 261 and 262. 

 

1  PAYMENT terms for Electrical works 
under Schedule- B   

1.1 Unit prices for materials: 

The unit prices indicated in the BOQ is 
inclusive of the prices for supplying of 
materials required under the particular item 
of schedule, multiple loading/ unloading, 
storing, handling, erection testing and 
commissioning of installation in conformity 
of specification, Latest Indian Electricity 
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Act and rules. The unit price is also 
inclusive of all incidental charges for 
transport, loading/unloading and handling 
of materials, commission for arranging 
dispatch direct from manufacturer’s factory/ 
authorized dealer/ supplier and completing 
all necessary formalities in this respect, such 
as submission of forwarding notes, all 
insurance premium, bankers charges for 
bank guarantee, indemnity bonds inclusive 
of cost of stamps, etc. The unit prices shall 
include all incidental charges duties and 
levies except Goods and Service Tax (GST). 

1.2 Unit prices for erection: 

The unit indicated in the Explanatory Note 
or as per electrical technical specification 
given in the tender papers and also cover all 
cost of administration of the contract, 
insurance premium, banker’s charges for 
guarantees, cost of stamps, cost of storage, 
loading and unloading and handling of 
materials and for any road transport which 
the Contractor may use for carrying 
materials between his depot/s and site of 
work.  The unit price includes cost of works 
and adjustments necessary to be done by the 
Contractor during or after the tests carried 
out. Prices for erection indicated in the BOQ 
are inclusive of cost of erection and material 
testing to be done by the Contractor to the 
extent. The unit prices shall include all 
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incidental charges duties and levies on 
except GST (As applicable) for works 
contract for Railways which notified by 
Govt. of India @12% at present will be paid 
by MRVC on production of Tax invoice. 

For distribution boards, panel, meter box, 
the complete set as indicated in the 
particular item of schedule and with 
quantities required for erection, Testing & 
commissioning based on its approved 
design/ drawing and not in piecemeal shall 
be considered for payment. 

2.1 Stages of payment: 

 (a) Supply: 

80% on supply of materials (80% of the 
accepted cost of the supply items of the 
schedule duly inspected by the nominated 
Inspection Authority) will be paid on receipt 
of the equipment/material by the consignee. 
The payment will be made after arrival of 
material at site and receipt of the invoice & 
other documents mentioned below and their 
verification. Since the materials will be in 
the possession of the contractor, the 
contractor shall arrange irrevocable 
indemnity bond for the payment.  

Contractor’s certificate that all material has 
been supplied against schedule.  

Supplier’s Challan and manufacturer’s 
challan. 
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Inspection certificate granted by 
Client’s/RITES representative. 

Certificate of receipt of materials in good 
condition at Contractor’s depot/s duly 
accepted by the Client’s Engineer. 

Comprehensive Insurance on supply. 

Indemnity Bond. (Copy enclosed) 

10% on successful erection (10% of the 
accepted cost of the supply items).  

Alternatively 10% supply payment will be 
released on completion of one year from the 
date of 80% payment of particular item of 
schedule against equivalent amount fresh 
B.G. against this payment, issued by a 
Schedule bank valid till the date of 
commissioning of project. 

Balance 10% of cost of supply on 
provisional acceptance of installation.  

(b) Erection: 

90% of erection charges on successful 
erection of various items.  

Balance 10% of cost of erection on 
provisional acceptance of installation.  

(c) Inspection charges for the items 
requiring inspection of RITES will be paid 
directly to RITES by MRVC. Inspection call 
shall be given 10 days in advance from the 
date of inspection date. 
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21  Schedule C 

Payment 
terms for 
Signalling 
and Telecom 
items added. 

- New note points added at the bottom of page 
no. 284 
 
Payment Conditions:    
 
 i) Supply items: 

a. 80% of the accepted cost of the supply 
items of the Schedule [duly inspected 
by the nominated Inspection   
Authority] will be paid on receipt of 
the equipment by the Consignee. 

b. 10% of the accepted cost of supply (in 
addition to the 80% released above) 
shall be paid after installation / 
erection of that particular equipment. 

c. Balance 10% cost of the material 
supplied shall be paid after 
commissioning of the station.  

 100% will be paid for spares and for items, 
which are not required to be erected by the 
contractor on    receipt of the equipment and 
no loss certificate by the consignee. 

  
ii) Execution items: 

a. 90% on account payment will be 
made on the basis of the 
measurements recorded. 

b. The balance 10% will be paid after 
commissioning of the station. 
  

iii) iii) For mixed items  
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a. where supply and erection/installation 
cost is taken together, 90% payment 
will be made on installation of the 
item and balance 10% will be paid on 
commissioning of the station.  

5. Section VII – Works Requirements  
Sl. 
No. 

Page No. Clause No. Existing Amended 

1 300 Scope of Work 

1.3.1 

Additional sub items (xx) Construction of Road Over 
Bridge in lieu of L.C. No. 55A at 
KM 120/1-3 

(xxi) Extension of Road Under Bridges 
constructed in lieu of L.C. No. 
44,45,46 & 53 

(xxii) Shifting of existing 
cables/location 
boxes/signals/Emergency Sockets 
in Virar-Dahanu Road section 
which may infringe due to the 
Engineering work mentioned in 
the subject work. 

2 311 2.3  Scope of Present 
Tender:-  

  

 314  Additional sub items (xxii) Construction of Road Over 
Bridge in lieu of L.C. No. 55A at 
KM 120/1-3 

(xxiii) Extension of Road Under Bridges 
constructed in lieu of L.C. No. 
44,45,46 & 53 
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(xxiv) Shifting of existing 
cables/location 
boxes/signals/Emergency Sockets 
in Virar - Dahanu Road  section 
which may infringe due to the 
Engineering work mentioned in 
the subject work. 
 

3 423 SPECIFICATIONS FOR 
BLANKET WORK 
(TECHNICAL) 

2 vi) Minimum Ev2 – 100 Mpa 
determined from 2nd step plate 
load test on top of compacted 
blanket layer. (Ref: German 
Code DIN 18134-2001). 

 Deleted. 

424 5. It is mandatory to mix 
various materials in wet mix 
plant to produce blanketing 
material as per specification 
given above. MDD (Maximum 
dry Density) of blanket material 
shall be more than 1.8 gm/cc 

5. It is mandatory to mix various 
materials in wet mix plant to 
produce blanketing material as 
per specification given above. 
MDD (Maximum dry Density) of 
blanket material shall be more 
than 2.10 gm/cc 

4 637/638 17.0  Specification for 
Lighting Bus bar and Low 
Power Distribution (Bus 
bar trunking system): 

1.1.b.i.1.1 Tap off outlets shall be 
with safety shutters to prevent 
access to live bus bars when not in 
use 

Tap off outlets shall be with safety 
shutters to prevent access to live bus 
bars when not in use 

5 637/638 17.0 Specification for 
Lighting Bus bar and Low 
Power Distribution (Bus 
bar trunking system): 

1.1.b.i.1.2 Deleted 

6 638 18.0  Supply, 
Transportation, Laying, 
Testing, Commissioning Of 
Cable 

1.1.B.I.1.3 18.0  Supply, 
Transportation, Laying, Testing, 
Commissioning Of Cable 

18.0  Supply, Transportation, 
Laying, Testing, Commissioning Of 
Cable 
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8 638 18.0  Supply, 
Transportation, Laying, 
Testing, Commissioning Of 
Cable 

1.1.b.i.1.4 Deleted 

9 638 18.0  Supply, 
Transportation, Laying, 
Testing, Commissioning Of 
Cable 

1.1.b.i.1.5 18.1 Scope 18.1 Scope 

10 681  Item no. A: Wiring and Sub-wiring 
in conduit/Capping casing 

B.A: Wiring and Sub-wiring in 
conduit/Capping casing 

11 681  Item no. A1.1, A1.2 & A2: Item no. B.A.1.i, B.A.2.i & B.A.2.ii 
12 681  Item no. A3 Deleted 
13 682  Item no. A4 Deleted 
14 682  Item no. A5 Item B.K.22 
15 682/683  Item no. A6 to A8 Deleted 
16 683  Item no. A9 Item no. B.A.3 
17 683  Item no. A10 Item no. B.A.4   
18 683  Item no. B Item no. B.B  
19 684  Item no. B1.1 Item no. B.B.1.i  
20 684  Item no. B1.2 & B2 Deleted 
21 684  Item no. B3 Item no. B.B.2.i & B.B.2.ii 
22 684  Item no.  B4 Item no.B.B.3.i  
23 685  Item no. C Item no.B.C  
24 685  Item no. C1 B.C.1.i to B.C.1.iv  
25 685  Item no. C2 Deleted 
26 685  Item no.C3 & C4 B.C.2.i.a&b, B.C.2.ii.a&b, B.C.2.iii.a&b, 

B.C.2.iv.a&b, B.C.3.i.a&b, B.C.3.ii.a&b, 
B.C.3.iii.a&b 

27 686  Item no. C5 Item no.B.C.5  
28 686 Item no. C5: Laying of 

cable, testing and 
commissioning of various 
sizes 1.1 kV grade cables 

The price shall cover cost of 
transportation to site from 
contractors/ employer store, if 
supplied by consignee, multiple 
29loading/ unloading, temporary 

The price shall cover cost of 
transportation to site from contractors/ 
employer store, if supplied by consignee, 
multiple loading/ unloading, temporary 
storage, laying/erection, testing and 
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storage, laying/erection, testing 
and commissioning of various 
cables as per BOQ items  C1 to C4 
on wall/ Cable duct/pipe/in 
trench/Tray/RCC pipes/ on 
culverts/ under the track as 
required with necessary 
accessories, such as fixing clamps, 
saddles, cleats, nut, bolts, washers, 
clamps painted bracket/ 
angles/channels etc. The cost also 
includes payment of GST on 
transportation or any other 
Government duty if any. If cable 
will be supplied by Railways 
which is also to be laid will be 
paid under this item. The cost of 
cable trays and its accessories will 
be paid separately. 

commissioning of various cables as per 
BOQ items B.C.1.i to B.C.3.iii.b on wall/ 
Cable duct/pipe/in trench/Tray/RCC 
pipes/ on culverts/ under the track as 
required with necessary accessories, such 
as fixing clamps, saddles, cleats, nut, 
bolts, washers, clamps painted bracket/ 
angles/channels etc. The cost also 
includes payment of GST on 
transportation or any other Government 
duty if any. If cable will be supplied by 
Railways which is also to be laid will be 
paid under this item. The cost of cable 
trays and its accessories will be paid 
separately. 

29 687  Item no. C6 Item no.B.C.6  
30 688  Item no. C7 Item no.B.C.7  
31 688  Item no. C8 Item no.B.C.8  
32 688  Item no. C9 Item no.B.C.9  
33 689  Item no. C10 Item no.B.C.10 
34 689  Item no.  D Item no. B.D   
35 689  Item no. D1 to D5 Item no. B.D.1.i.a&b, B.D.2.i.a&b  
36 689/694  Item no. D6.1 to I.2 Deleted 
37 694  Item no. J Item no. B.E  
38 694  Item no. J1 & J2 Item no. B.E.1.a&b  
39 694  Item  J2 Item no. B.E.2.i.a&b  
40 695/697  Item no. J3.1 & J3.2 to  Item no. 

K2 
Deleted 

41 697  Item no. L Item no. B.F  
42 697/698  Item no.  L1 to L7 to Item no. L9 Deleted 
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43 698  Item no. L10 to L12 Item no. B.F.1.i.a&b, B.F.2.i.a&b, 
B.F.3.i.a&b, B.K.23.a&b  
 

44 698  NOTE FOR ITEM NOS. – L1 to 
L12 LT PANEL / 
DISTRIBUTION BOARD/ATs / 
TPN/ JUNCTION BOX/ PILLAR 
BOX 
 

NOTE FOR ITEM NOS. – B.F.1 to 
B.F.3 and B.K.23  LT PANEL / 
DISTRIBUTION BOARD/ATs / TPN/ 
JUNCTION BOX/ PILLAR BOX 

45 698  Item no.  M Item no. B.G  
46 698  Item no. M1 Deleted 
47 698  Item no.  M2 Item no. B.E.1  
48 699  Item no. M3 Deleted 
49 699  Item no. M4 Item no. B.G.2  
50 699  Item no. M5 Item no. B.G.3 
51 699  Item no. M6 Item no. B.G.4  
52 700  Item no. M7 to Item no. M11 Deleted 
53 701  Item no. N Item no. B.H  
54 701  Item no. N1 Item no. B.H.1 
55 701  Item no. N2 Item no. B.H.2  
56 701  Item no. N2.1 Item no. B.H.2.1.i.a&b, B.H.2.1.ii.a&b  
57 701/702  Item no. N3 Deleted 
58 702  Item no. N4 Item no. B.H.3  
59 702  Item no. N4.1 Item no. B.H.3.1  
60 702  Item no. N5 Item no. B.H.4  
61 702  Item no. N5 & N6 Item no. B.H.4.1.i to iv, B.H.5  
62 703/704  Item no. N7 Item no.B.H.6.1.i.a&b to B.h.6.1.iv.a&b,  

B.H.6.2.i.a&b to B.H.6.2.ii.a&b  
63 704  Item no. O Item no. B.I  
64 704  Item no. O1 to O3 Item no. B.I.1 to 3  
65 705  Item no. O & Item no. P Deleted 
66 706  Item no.  Q Item no. B.J  
67 706  Item no.Q1 to Item no.Q3 Deleted 
68 706  Item no. Q4 Item no.B.J.1  
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69 706  Item no. Q5 Item no. B.J.2  
70 707  Item no. Q6 Item no. B.J.3  
71 707  Item no. Q7 Item no. B.J.4  
72 707  Item no. Q8 to Item no. Q11 Deleted 
73 708  Item no. S Deleted 
74 708  Item no. T Item no. B.K  
75 708         Item no.T1       Item no. B.K.1.a, B.K.1.b 
76 708  Item no. T2 Item no. B.K.2  
77 708  Item no. T3 Item no. B.K.3.a&b  
78 709  Item no. T4 Item no. B.K.4.a&b  
79 709  Item no. T5 Item no. B.K.5.a&b  
80 709  Item no. T6 Item no. B.K.6 i.a&b  
81 709  Item no. T7 Deleted 
82 709  Item no. T8 Item no. B.K.8.a&b 
83 709  Item no. T9 Item no. B.K.7.i.a&b   
84 710  Item no. T10 Item no. B.K.9.i.a&b  
85 710  Item no. T11 Item no. B.K.10.a&b  
86 710  Item no. T12 Item no. B.K.11.a&b 
87 710  Item no. T13 Item no. B.K.12.a&b  
88 710  Item no. T14 Item no. B.K.13.i.a&b to B.K.13.iv.a&b  
89 711  Item no. T15 Item no. B.K.14  
90 712  Item no. T16 Item no. B.K.15  
91 712  Item no. T17 Item no. B.K.16.a&b 
92 712  Item no. T18 Item no. B.K.17.a&b  
93 712  Item no. T19 Item no. B.K.18.a&b  
94 712  Item no. T20 Item no. B.K.19 
95 712  Item no. T21 Item no. B.K.20.i.a&b  
96 713  Item no. T22 Item no. B.K.21.i.a&b, B.K.21.ii.a&b  
97 713  Item no. T23 Deleted 
98 713  Item no. T24 Item no. B.K.24  
99 713  Item no. T25 & T26 Item no. B.K.25  
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1. 882 6.9 (e) based on reasonable evidence, is 
determined to have engaged in Fraud 
and Corruption during the execution 
of the Works 

based on reasonable evidence, is 
determined to have in Prohibited 
Practices during the execution of the 
Works 

2. 921 15.2 (g) based on reasonable evidence, has 
engaged in Fraud and Corruption as 
defined in paragraph 2.2 of the 
Appendix B to these General 
Conditions, in competing for or in 
executing the Contract 

based on reasonable evidence, has 
engaged in Prohibited Practices as defined 
in the Appendix B to these General 
Conditions, in competing for or in 
executing the Contract 
 

7. Section IX – Particular Conditions of Contract 
Sl. 
No. 

Page 
No. 

Clause No. Existing Amended 

1. 941 3.1 (b) (ii) Variations resulting in an increase of the 
Accepted Contract Amount in excess of 1% of 
the contract price in each case at a time and all 
variations in excess of gross  total value of  10 
(Ten) percent of the contract Price in aggregate 
shall require prior approval of the Employer. 

Variations resulting in an increase of the Accepted 
Contract Amount in excess of 1% of the contract price 
in each case at a time and all variations in excess of 
gross  total value of  10 (Ten) percent of the contract 
Price in aggregate or variation leading to 
introduction of NS items shall require prior approval 
of the Employer. 

2. 970 6.4 (3) (A) Contractor is to abide by the provision of Payment 
of Wages Act & Minimum Act.  In order to ensure 
the same, an application has been developed and 
hosted on website 
www.shramikkalyan.indianrailways.gov.in .  
Contractor shall register his firm/company, etc. 
and upload requisite details of labour and their 
payment in this period.  These details shall be 
available in public domain.  The 
Registration/updation of Portal shall be done as 
under: 

Contractor is to abide by the provision of Payment of 
Wages Act & Minimum Wages Act.  In order to ensure 
the same, an application has been developed and hosted 
on website www.shramikkalyan.indianrailways.gov.in .  
Contractor shall register his firm/company, etc. and 
upload requisite details of labour and their payment in 
this period.  These details shall be available in public 
domain.  The Registration/updation of Portal shall be 
done as under: 
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3. 973 13.5 (b) (ii) 
SCC 

5% 10% 

4. 974 13.8 Price Adjustment : 

The contract is subject to price adjustment in 
accordance with G.C.C. Clause 13.8 and 
following information regarding coefficients does 
apply.  

The adjustment to be applied to the amount 
otherwise payable to the Contractor, as valued in 
accordance with the appropriate schedule of BOQ 
and certified in Payment Certificates, shall be 
determined from formulae as below: 

Pn =a + b  Ln+ c Sn +  d   Cn  + e  En  + f  Dn  + h On 
                   Lo      So                Co              Eo            Do             Oo 

where,  

“Pn” is the adjustment multiplier to be applied 
to the value of the work done (Excluding 
GST) against which Interim Payment has 
been made. 

“a” is a fixed coefficient, stated in the 
relevant table of adjustment data, representing 
the non-adjustable portion in contractual 
payments; 

“b”, “c”, “d”,… are coefficients representing 
the estimated proportion of each cost element 
related to the execution of the Works, as 
stated in the Table of adjustment data at 
Appendix 2; such tabulated cost elements 
may be indicative of resources such as labour, 
equipment and materials; 

Price Adjustment : 

The contract is subject to price adjustment in accordance 
with G.C.C. Clause 13.8 and following information 
regarding coefficients does apply.  
 

The adjustment to be applied to the amount otherwise 
payable to the Contractor, as valued in accordance with 
the appropriate schedule of BOQ and certified in 
Payment Certificates, shall be determined from 
formulae as below: 

Pn =a + b  Ln+ c Sn +  d   Cn  + e  En  + f  Dn  + h On+ i Cun+ j An 
                  Lo      So                Co              Eo            Do             Oo       Cuo        Ao 

where,  

“Pn” is the adjustment multiplier to be applied to the 
value of the work done (Excluding GST) against 
which Interim Payment has been made. 

 

“a” is a fixed coefficient, stated in the relevant table 
of adjustment data, representing the non-adjustable 
portion in contractual payments; 
 

“b”, “c”, “d”,… are coefficients representing the 
estimated proportion of each cost element related to 
the execution of the Works, as stated in the Table of 
adjustment data at Appendix 2; such tabulated cost 
elements may be indicative of resources such as 
labour, equipment and materials; 
 



A&C-I of MRVC/W/101 
  
 

xxvii 
 

Sl. 
No. 

Page 
No. 

Clause No. Existing Amended 

“Ln”[Labour], “En”[Equipment], “Mn”[Material], 
…. are the current cost indices or reference prices 
for period “n”, each of which is applicable to the 
relevant tabulated cost element [Labour, 
Equipment, Steel, Cement, Fuel/Lubricants, 
Bitumen, others] taken on a date 28 days prior to 
the last measurement date for that particular 
interim payment Certificate ; and  
 

“Lo”, “Eo”, “Mo”, ….are the base cost indices or 
reference prices, expressed in the relevant 
currency of payment, each of which is applicable 
to the relevant tabulated cost element on the Base 
Date. 

The Price Adjustment shall be done in 
accordance with Tables 1&2 of Adjustment Data 
given in Appendix 2.  The base and current price 
of the following items shall be based on the 
source indicated below: 

(i) Diesel: Selling price of IOC depot at 
Mumbai. 

(ii) Bitumen: Selling Price of Bitumen from 
the IOC refinery at Mumbai. 

The price Adjustment payment will be done 
bill wise. The value of the work done 
considered for working out price adjustment 
shall be exclusive of GST. 
 

“Ln”[Labour], “En”[Equipment], “Mn”[Material], …. 
are the current cost indices or reference prices for period 
“n”, each of which is applicable to the relevant tabulated 
cost element [Labour, Equipment, Steel, Cement, 
Fuel/Lubricants, Bitumen, others] taken on a date 28 
days prior to the last measurement date for that 
particular interim payment Certificate ; and  

 

“Lo”, “Eo”, “Mo”, ….are the base cost indices or 
reference prices, expressed in the relevant currency of 
payment, each of which is applicable to the relevant 
tabulated cost element on the Base Date. 

 

The Price Adjustment shall be done in accordance with 
Tables 1&2 of Adjustment Data given in Appendix 2.  
The base and current price of the following items shall 
be based on the source indicated below: 

(i) Diesel: Selling price of IOC depot at Mumbai. 

(ii) Bitumen: Selling Price of Bitumen from the 
IOC refinery at Mumbai. 

 
The price Adjustment payment will be done  bill 
wise. The value of the work done considered for 
working out price adjustment shall be exclusive of 
GST 

5. 976 14.2 10% Percentage of the Accepted Contract 
Amount payable in the currencies and proportions 
in which the Accepted Contract Amount is 

Mobilisation advance equal to 10% Percentage of the 
Accepted Contract Amount payable in the currencies 
and proportions in which the Accepted Contract Amount 
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payable. Advance shall only be payable on 
submission of unconditional Bank Guarantee in 
the format given in section X from a nationalized 
or Scheduled Bank in India. A foreign institution 
providing a guarantee shall have a correspondent 
financial institution located in the Employer’s 
Country. 
 

is payable. Mobilisation Advance shall only be payable 
on submission of unconditional Bank Guarantee in the 
format given in section X from a nationalized or 
Scheduled Bank in India. A foreign institution providing 
a guarantee shall have a correspondent financial 
institution located in the Employer’s Country. 
 

6. 986 Sub-Clause 
14.6 

Issue of 
Interim 
Payment 
Certificates 

The following is added to the third paragraph 
as (c): 

(a) if the Contractor was, or is, failing to 
perform any ESHS obligations or work 
under the Contract, the value of this work 
or obligation, as determined by the 
Engineer, may be withheld until the work 
or obligation has been performed, and/or 
the cost of rectification or replacement, 
as determined by the Engineer, may be 
withheld until rectification or 
replacement has been completed. Failure 
to perform includes, but is not limited to 
the following:   

 

The following is added to the third paragraph as (c): 

(c) if the Contractor was, or is, failing to perform 
any ESHS obligations or work under the 
Contract, the value of this work or obligation, as 
determined by the Engineer, may be withheld 
until the work or obligation has been performed, 
and/or the cost of rectification or replacement, 
as determined by the Engineer, may be withheld 
until rectification or replacement has been 
completed. Failure to perform includes, but is 
not limited to the following:   

 

7. 1004 Appendix 2 
Tables of 
Adjustment 
Data 

Tables of Adjustment Data Following modifications are done in Appendix 2: 
 Amended by adding 2 Item Category at S. No. 

9 and 10 in Appendix 2.  
 % weightage for items for Schedule B modified 

 
Amended Appendix 2 is renamed and enclosed below as 
Appendix 2R 



A&C-I of MRVC/W/101 
  
 

xxix 
 

Sl. 
No. 

Page 
No. 

Clause No. Existing Amended 

8. 1005 Table 2 Cost Indices and Reference Prices (applicable for 
specific items) for adjustment in contract prices 
[as per GCC 13.8]. 

Following modifications are done in Table 2: 
 Amended by adding 2 Item Category at S. No. 

9 and 10 in Appendix 2.  
 % weightage for items for Schedule B modified 

 
Amended Table 2 is renamed and enclosed below as 
Table 2R 
 

8. Section IX – Particular Conditions of Contract 
Sl. 
No. 

Page 
No. 

Clause No. Existing Amended 

1.  New Added  Standing indemnity bond for on account 
payments/ payments is attached. 

 

 

      (SUNIL MASKE) 
Chief Project Manager - II 
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FIN 3.5 Form of Local Content  
Local content % for various components of the Work (Virar Dahanu Road Earthwork) 

 
S. 

No. 
 
 

Item 
Category 

Schedules (Reference Number) ([Description of each schedule is given below] and % of Local Content* 
Schedule A Schedule B Schedule CI Schedule CIIA Schedule CIIB 

Weightage Local** 
Content %  

Weightage Local** 
Content %  

Weightage Local** 
Content %  

Weightage Local** 
Content 
%  

Weightage Local** 
Content 
%  

1. Fixed 15  15  15  15  15  
2. Labour [L] 20  30  30  35  20  
3. Steel [S] 10  20  10  -  10  
4. Cement [C] 10  -  -  -  -  
5. Plant & 

Equipment 
spares [E] 

10  -  20  15  20  

6. Diesel [D] 10  5  5  15  10  
7. Bitumen [B] -  -  -  -  -  
8. Others[O] 25  10  20  20  25  
9. Copper [Cu] -  5  -  -  -  

10. Aluminium [A] -  15  -  -  -  

 Total  100%  100%  100%  100% 
 

 100% 
 

 

* While indicating local content % in above table, the bidder has to indicate value of local content for various categories as above in each schedule 
as % of total value quoted for that category.  Percentage of local content based on rate quoted for that schedule shall be calculated and verified after 
opening of financial bid to ascertain whether it meets the minimum local content to be eligible for Local Supplier if so claimed by the bidder.  
Formula to arrive at value of local content shall be: 
(% of local content for an item category in a schedule) X (Total Value of the schedule) X (Weightage %).  
For example, a bidder has quoted 50% local content for Steel for schedule A having steel weightage of 10% and total value of schedule quoted by 
the bidder is 200 crores. Than local content shall be   50/100 X 200 X 10/100 = 10 crore.  
The total value of Local Content shall be calculated by adding local content of all the schedules. 
 
** For calculating local content %, please refer clause 38.1 of BDS.  
BOQ SCHEDULES 
Schedule A –: Civil Engineering Works,   
Schedule B (B): Electrical Work   

Schedule C Part – I(C-I): Signaling Material  
Schedule C Part II - A(C-IIA): Telecommunication  
Schedule C Part II - B (C-IIB): Telecommunication  
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Appendix 2R 
 

Tables of Adjustment Data 
(Cl. 13.8 of GCC) 

 
Table 1: Coefficients governing the adjustment for changes in cost 

 
S. 

No. 
Coefficients 

Name 
Symbol Schedules (Reference Number) 

[Description of each schedule is given below] 
   A  - B - C-I C-IIA C-IIB 

1. Fixed a 15 - 15 - 15 15 15 
2. Labour [L] b 20 - 30 - 30 35 20 
3. Steel [S] c 10 - 20 - 10 - 10 
4. Cement [C] d 10 - - - - - - 
5. Plant & 

Equipment spares 
[E] 

e 10 - - - 20 15 20 

6. Diesel [D] f 10 - 5 - 5 15 10 
7. Bitumen [B] g - - - - - - - 
8. Others[O] h 25 - 10 - 20 20 25 
9. Copper [Cu] i - - 5 - - - - 

10. Aluminium [A] j - - 15 - - - - 
 Total   100

% 
- 100

% 
- 100% 100% 

 
100% 

 
 

BOQ SCHEDULES 
 
Schedule A –: Civil Engineering Works  
Schedule A – Part II ( A-II): Track Work  - Not Applicable for this work. 
Schedule B (B): Electrical Work  
  
Schedule C Part –I(C-I): Siganalling Material  
Schedule C Part II -A (C-IIA): Telecommunication  
Schedule C Part II -B(C-IIB) : Telecommunication  
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Table 2R: Cost Indices and Reference Prices (applicable for specific items) for adjustment in contract prices [as per GCC 13.8]. 
WPI with base 2011-2012 = 100 on the Base Date  

Base Date = 28 Days prior to Deadline for submission of bids 
S. 

No. 
Cost Element Symbol Indices or Cost on the Base Date Index for adjustment Sources of Index 

[1] [2] [3] [4] [5] [6] 
1. Fixed a    
2. Labour b Lo- all India average Consumer Price 

Index(CPI) Number for Industrial 
Workers for Mumbai  centre1 (Base 2001 
= 100) on the base date. 

Ln-CPI on the date which is 28 days 
prior to the last measurement date for 
that interim payment certificate.  

Labour Bureau, Ministry of Labour and 
Employment, Government of India. 
http://labourbureaunew.gov.in/LBO_in
dnum.htm  

3. Steel c So – Whole-sale Price Index (WPI) for 
Steel [Mild Steel Long Products] 

Sn-WPI on the date which is 28 days 
prior to the last measurement date for 
that interim payment certificate 

Economic Advisor, Ministry of 
Commerce and Industry, Government 
of India. 
 http://eaindustry.nic.in/home.asp 

4. Cement d Co-WPI for Ordinary Portland Cement Cn-WPI on the date which is 28 days 
prior to the last measurement date for 
that interim payment certificate 

Economic Advisor, Ministry of 
Commerce and Industry, Government 
of India 
http://eaindustry.nic.in/home.asp 

5. Plant & 
Equipment 

spares 

e Eo-WPI for  Manufacture of machinery 
for mining, quarrying and construction 

En – WPI on the date which is 28 days 
prior to the last measurement date for 
that interim payment certificate 

Economic Advisor, Ministry of 
Commerce and Industry, Government 
of India 
http://eaindustry.nic.in/home.asp 

6. Diesel2 f Do-Unit Cost from  the identified depot 
on the base date 

Dn-Unit Cost on the date which is 28 
days prior to the last measurement 
date for that interim payment 
certificate 

From the Indian Oil Corporation (IOC) 
Depot at  Mumbai  Depot. 
https://www.iocl.com/Product_Previou
sPrice/DieselPreviousPriceDynamic.as
px  

7. Bitumen3 g Bo-Unit Cost from the identified refinery 
on the base date 

Bn- Cost per unit quantity on the date 
which is 28 days prior to the last 
measurement date for that interim 
payment certificate 

From IOC Refinery at Mumbai 
https://www.iocl.com/Products/Bitume
n.aspx 
 

                                                           
1 The Centre to be specified should be the relevant one for which CPI is published by the Labour Bureau. 
2 The PCC specifies the identified depot for the rate of diesel for the base date and the applicable date for price adjustment. 
3 The PCC specifies the identified refinery for the rate of Bitumen for the base date and the applicable date price adjustment. 
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S. 
No. 

Cost Element Symbol Indices or Cost on the Base Date Index for adjustment Sources of Index 

8. Others h Oo- All India Wholesale Price 
Index(WPI) for all commodities  

On- All India WPI for all commodities 
on the date which is 28 days prior to 
the last measurement date for that 
interim payment certificate 

Economic Advisor, Ministry of 
Commerce and Industry, Government 
of India 
http://eaindustry.nic.in/home.asp 

9 Copper i Cuo- IEEMA copper wire rod prices for 
manufacturing Insulated cable 

Cun- IEEMA copper wire rod prices 
for manufacturing of Insulated cable 
one month prior to the last 
measurement date for that interim 
payment certificate 

Indian Electrical & Electronics 
manufacturing association (IEEMA) 
https://www.ieema.org 

10 Aluminium j Ao- IEEMA LME average settlement 
price for ingots for manufacturing 
Insulated cable 

An- IEEMA LME average settlement 
price for ingots for manufacturing 
Insulated cable  one month prior to the 
last measurement date for that interim 
payment certificate 

Indian Electrical & Electronics 
manufacturing association (IEEMA) 
https://www.ieema.org 

IPC – Interim Payment Certificate 
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STANDING INDEMNITY BOND FOR ON ACCOUNT PAYMENTS/ PAYMENTS 
(On paper of requisite stamp value) 

 We,  M/s. ……………………………do hereby undertake to hold at our stores Depot(s)/ sub Depot(s) worksite at/between …………….. 
for and on  behalf of the President of India acting in the premises through the Chief Electrical Engineer (Project), MRVC, Mumbai  (hereinafter 
referred to as employer) all materials for which ‘On Account payments/’Payments have been made to us against the Contract  

…………………………………………………………………………………………………………………………………………………………
………………………………………………………………………………………………………………………………………………………… 

…………………..vide letter of Acceptance No. ….…………………. dated ……..……or contract agreement No. …………………………………. 
………………… Dated ………… and also materials handed over to us by the employer for the purpose of execution of the said Contract, until such 
time the materials are duly erected or otherwise handed over to him. 

 We shall be entirely responsible for the safe custody and protection of the said materials against all risk till they are duly delivered as 
erected equipment to the employer or as he may direct otherwise and shall indemnify the employer against any loss, damage or deterioration 
whatsoever in respect of the said materials while in our possession and against disposal of surplus materials.  The said materials shall at all times 
be open to inspection by any officer authorized by the Chief Electrical Engineer (Project), Mumbai Railway Vikas Corp. Ltd. Mumbai. 

 Should any loss, damage or deterioration of materials occur or surplus materials disposed off and refund becomes due, the employer shall 
be entitled to recover from us the full cost as per price included in Schedule (BOQ) to the Contract and also compensation for such loss or damage 
if any along with the amount to be refunded without prejudice to any other remedies available to him by deduction from any sum due or any sum 
which at any time hereafter becomes due to us under the said or any other Contract. 

 Dated this  ………………..day of ………… 

         For and behalf of 

Signature of witness 

Name of witness in Block Letters 

Address. 
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